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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 26, 2014
DIVISION 00002
DB00162
17BP.2.R.51, 45348.3.FD21
STATE FUNDED, BRZ-1139(5)
GREENE, PITT
BD-5102U
PROPOSAL LENGTH  0.137  MILES
TYPE OF WORK BRIDGE REPLACEMENT
LOCATION PITT BRIDGE #69 OVER MIDDLE SWAMP AND GREENE BRIDGE #34 OVER MIDDLE SWAMP
OVERFLOW
RPN 001 3 BIDDER(S) DBE GOAL  7.00 %
ESTIMATE 1,136,964.10
DATE AVAILABLE APR 14 2014 THRU MAY 12 2014
INTER COMPLETION ~ COMPLETION OF ALL WORK EXCEPT PERMANENT VEGETATION ESTAB
FINAL COMPLETION 265 DAY(S) AFTER START DATE
$ TOTALS % DIFF
S. T. WOOTEN CORPORATION WILSON, NC 998,909.50 -12.1
DELLINGER, INC. MONROE, NC 1,082,091.05 -4.8
PALMETTO INFRASTRUCTURE INC GREENVILLE, SC 1,098,545.50 -3.4
ESTIMATE TOTAL 1,136,964.10
LETTING TOTAL 998,909.50 -12.1



